
1. SOLICITATION NO.2. DATE ISSUED 3. DATE OPENED PAGE 1 OF PAGES
10/9/2001 12/18/2001

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946  {SPECIALIST'S NAME}, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR

Willamette Temperature Control Wildish Paving Co. ASI RCC Kiewit Pacific Co.
Intake Tower Modifications A. HIRED LABOR PO Box 7428 PO Box 3127 215 V Street

Eugene, Oregon 97401 Buena Vista, CO 81211 Vancouver, WA 98661
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes

6.  NUMBER OF ADDENDA ISSUED 3 LB LB LB
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0001 Mobilization and Demobilization 1 LS XXX 2,438,425.00$      XXX 1,090,000.00$     XXX 1,150,000.00$   XXX 2,100,000.00$     

0002 Care and Diversion of Water 1 LS XXX 671,452.00$         XXX 575,000.00$        XXX 1,350,000.00$   XXX 750,000.00$        

0003 Concrete Cofferdam 4800 CY 252.06$              1,209,888.00$      250 1,200,000.00$     130 624,000.00$      300 1,440,000.00$     

0004 Temporary Trash Structure 1 LS XXX 102,990.00$         XXX 28,200.00$          XXX 88,500.00$        XXX 200,000.00$        

0005 Rock Excavation 1 LS XXX 203,959.00$         XXX 170,000.00$        XXX 240,000.00$      XXX 400,000.00$        

0006

Channel Maintenance, Repair and 
Restoration XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX

0006AA First 50 CY 50 CY 58.00$                2,900.00$             85 4,250.00$            100 5,000.00$          50 2,500.00$            

0006AB Over 50 CY 25 CY 58.00$                1,450.00$             100 2,500.00$            100 2,500.00$          50 1,250.00$            

0007 Common Excavation 1 LS XXX 985,039.00$         XXX 1,045,000.00$     XXX 675,000.00$      XXX 1,000,000.00$     

0008 Demolition of Existing Structures 1 LS XXX 1,412,730.00$      XXX 785,104.00$        XXX 985,000.00$      XXX 1,000,000.00$     

0009 Removal of Existing Structures 1 LS XXX 25,585.00$           XXX 43,500.00$          XXX 55,000.00$        XXX 100,000.00$        

0010

Diversion Tunnel Entrance Annual 
Inspection 3 EA 5,412.00$           16,236.00$           5550 16,650.00$          7500 22,500.00$        10000 30,000.00$          

0011 Rock Slope Stabilization XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX

0011AA Mobilization and Demobilization 1 LS XXX 9,416.00$             XXX 56,842.00$          XXX 250,000.00$      XXX 70,000.00$          

0011AB

Specified Patterned Rock Support and 
Drainage 1 LS  XXX 1,164,375.00$      XXX 1,010,630.00$     XXX 685,000.00$      XXX 850,000.00$        

0011AC Spot Bolts, 5 feet in length 20 EA 1,044.80$           20,896.00$           185 3,700.00$            175 3,500.00$          375 7,500.00$            

0011AD Spot Bolts, 10 feet in length 30 EA 1,429.00$           42,870.00$           369 11,070.00$          300 9,000.00$          750 22,500.00$          

0011AE Spot Bolts, 20 feet in length 25 EA 2,009.00$           50,225.00$           737 18,425.00$          400 10,000.00$        1200 30,000.00$          

0011AF Local Chain Link Fabric 25 SY 67.40$                1,685.00$             27 675.00$               50 1,250.00$          100 2,500.00$            

0011AG Spot Horizontal Drains, 30 feet in length 10 EA 697.60$              6,976.00$             632 6,320.00$            675 6,750.00$          2200 22,000.00$          

0012 Concrete XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX

0012AA First 12,800 yd3 12800 CY 454.60$              5,818,880.00$      500 6,400,000.00$     625 8,000,000.00$   800 10,240,000.00$   
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0012AB Over 12,800 yd3 500 CY 232.20$              116,100.00$         500 250,000.00$        975 487,500.00$      120 60,000.00$          

0013 Gates 1 LS XXX 1,874,324.00$      XXX 2,333,488.00$     XXX 2,375,000.00$   XXX 600,000.00$        

0014 Structural Steel and Miscellaneous Metals 1 LS XXX 4,325,746.00$      XXX 833,113.00$        XXX 1,200,000.00$   XXX 2,700,000.00$     

0015 Road and Site Work                                                                                                                                            1 LS XXX 66,449.00$           XXX 80,316.00$          XXX 27,500.00$        XXX 50,000.00$          

0016

Geotechnical Instruments, Installation and 
Scheduled Monitoring 1 LS  XXX 141,849.00$         XXX 161,384.00$        XXX 155,000.00$      XXX 90,000.00$          

0017 Electrical and Controls 1 LS XXX 965,287.00$         XXX 667,598.00$        XXX 705,000.00$      XXX 700,000.00$        

0018 Gate Lifting System 1 LS XXX 1,444,731.00$      XXX 1,374,176.00$     XXX 1,245,000.00$   XXX 1,500,000.00$     

0019 Temporary Powerouse Water Supply 1 LS XXX 169,222.00$         XXX 216,000.00$        XXX 170,000.00$      XXX 125,000.00$        

0020 Draw-Down Safety Measures 1 LS XXX 196,525.00$         XXX 408,166.00$        XXX 85,000.00$        XXX 120,000.00$        

0021 Optional Flood Evacuation and Recovery XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX

0021AA

Optional Flood Evacuation and Recovery - 
First Year 2 EA 9,185.00$           18,370.00$           13300 26,600.00$          3500 7,000.00$          10000 20,000.00$          

0021AB

Optional Flood Evacuation and Recovery - 
Second Year 2 EA 9,185.00$           18,370.00$           13300 26,600.00$          17500 35,000.00$        10000 20,000.00$          

0021AC

Optional Flood Evacuation and Recovery - 
Third Year 2 EA 9,185.00$           18,370.00$           13300 26,600.00$          7500 15,000.00$        10000 20,000.00$          

0022

Drawdown, Sediment Monitoring and 
Removal XXX XXX XXX XXX XXX XXX XXX XXX XXX XXX

0022AA First 30 days 30 Per Day 3,320.00$           99,600.00$           25325 759,750.00$        10000 300,000.00$      750 22,500.00$          

0022AB Over 30 days 15 Per Day 2,231.00$           33,465.00$           15145 227,175.00$        18500 277,500.00$      350 5,250.00$            

0023

Additional Geotechnical Instrument 
Monitoring XXX XXX  XXX XXX XXX XXX XXX XXX XXX XXX

0023AA First 20 Sessions 20
Per 
Session 381.00$              7,620.00$             3160 63,200.00$          100 2,000.00$          750 15,000.00$          

0023AB Over 20 Sessions 10
Per 
Session 380.20$              3,802.00$             3160 31,600.00$          100 1,000.00$          350 3,500.00$            

0024 Abandonment of Test Pits 400 CY 681.00$              272,400.00$         135 54,000.00$          225 90,000.00$        135 54,000.00$          

0025 Door and Door Hardware 1 LS XXX 12,021.00$           XXX 10,832.00$          XXX 25,000.00$        XXX 10,000.00$          

0026 Maintenance and Repair or Access Roads 5000 SY 31.57$                157,850.00$         34 170,000.00$        21.5 107,500.00$      40 200,000.00$        

TOTAL SCHEDULE NO. 1 24,128,078.00$    20,188,464.00$   21,473,000.00$ 24,583,500.00$   
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)


